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Questions and Answers
Question 1:

What is the status of MPCA's transition from PCS to ICIS-NPDES? Does MPCA anticipate that
ongoing transition activities may affect the task of implementing the DMR flow?

Answer 1:

The MPCA is currently participating in migration testing and cleanup. The earliest that that
MPCA expects to be in ICIS-NPDES is April 2011. The MPCA anticipates that ongoing
assistance will be necessary during the transition. However, MPCA believes that the data
structures in the DELTA system and ICIS-NPDES are sufficiently stable to allow for the
development of flow utilities prior to actual, live ICIS-NPDES implementation.

Question 2:

Will the selected vendor be required to assist in any other ICIS-NPDES-related activities besides
the development and implementation of the DMR data flow to EPA? For example, will the
vendor be required to oversee the submission of a backlog of DMR data to EPA if it exists?
Answer 2:

Yes, the selected vendor may also be tasked in the implementation of additional flows currently
being developed by the ICIS-NPDES batch state integrated project team.

Question 3:

Has MPCA developed a means by which the node could read data from DELTA directly, or
does MPCA still maintain total separation of the DELTA database and DELTAW, requiring a

nightly replication process to make DELTA data available to the node?

Answer 3:
The MPCA expects that it will continue to implement flows out of DELTAW.

Question 4:

Has MPCA successfully submitted EIS data to EPA in the past?



Answer 4:

No, however, the MPCA has successfully submitted a NEI data flow through the web submittal
to CDX. This was for MPCA’s 2006 large source criteria submittal.

Question 5:

Has MPCA begun the process of mapping any of the domain values from DELTA to EIS? If so,
what is the status of that effort?

Answer 5:

No. The MPCA will be using RAPIDS3 for its emissions inventory. While RAPIDS3 is
currently under development, it will include the ability to export to EIS. This is expected to be
completed by November, 2010.

Question 6:

Is MPCA sure that all five modules of EIS data will need to be submitted, or has this
determination not yet been made?

Answer 6:
This determination has not yet been made.
Question 7:

EIS has many required fields. Will MPCA make available a data steward to assist in updating
DELTA, if necessary, in a timely manner to ensure required values are available to the EIS flow?

Answer 7:

Yes.

Question 8:

For Phase 2, will the vendor be expected to function in a support role with MPCA serving as the
primary developer of additional data flows, or is the vendor expected to be the primary developer
of new flows?

Answer 8:

A component of this project is developing a plan for implementing additional flows and

maintaining MPCA’s node flow capability. At this time, MPCA believes that the selected
contractor will be the primary developer, but that is subject to change.



Question 9:

For Phase 2, does MPCA plan on engaging the vendor on an as-needed basis for various
node/flow maintenance and enhancement tasks, or is a specific work plan, scope of work, and
deliverables list expected to be established at the outset of the phase?

Answer 9:
Phase 2 is dependent on funding and as needs arise.

Question 10:

For Phase 2, would it be acceptable for the vendor to submit a time and materials bid since the
RFP does not lay out the vendor's specific tasks and responsibilities for this phase?

Answer 10:

Submit the Work Plan Cost Proposal for Phase 1 and Phase 2 according to the Statement of
Work, Page 10, Proposal Requirements, item number 5.



